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1. GENERAL

.1 This Part specifies the requirements for obtaining access to, and working within, the Adelaide Metropolitan
Passenger Rail Network (AMPRN) Rail Corridor.

.2 A schematic plan of the AMPRN is available from:
http://www.dpti.sa.gov.au/contractor _documents/public_transport technical information.

.3 The following documents are referenced in this Part:
(&) AS 4602.1: High Visibility Safety Garments - Garments for high risk applications

(b) AS 1906.4: Retroreflective materials and devices for road traffic control purposes - High visibility
materials for safety garments

(c) Code of Practice for the Defined interstate Rail Network, including appendices, available from:
http://www.artc.com.au/Content.aspx?p=221

Rail Commissioner Documents:

(d) WI-EM-008 “Paint Coding in Track”

(e) WI-IS-011 “Locating of Cable Services”

() Drawing No. 301-A2-86-2239 “Train System — minimum structure outline — allowable infringements”
(g) Adelaide Metropolitan Passenger Rail Network Access Manual and Access Application

(h) AMPRN Rules and Procedures, Volume 4: Work on Track Rules and Procedures.

.4 Rail Commissioner Documents are available from:
http://www.dpti.sa.gov.au/contractor documents/public_transport technical information or from the
Principal upon request.

.5 The definitions in the Rail Safety National Law (South Australia) Act 2012 (SA) and the definitions below
apply to this Part.

“Rail Commissioner” means the Rail Commissioner, a body corporate established pursuant to the Rail
Commissioner Act 2009 (SA)

“Defined Closure Period” means any period of time specified in this Contract when passenger train /
tram services are scheduled not to operate.

“DPTI” means the Department of Transport, Planning and Infrastructure, an administrative unit
established pursuant to the Public Sector Act 2009 (SA).

“DPTI Rail Operations” means any section of DPTI which has responsibility for the operation of Rolling
Stock and/or the management of Rail Infrastructure on the AMPRN on behalf of the Rail Commissioner.

“External Rail Transport Operator” means a Rail Transport Operator other than the Rail Commissioner.

“Protection Officer” means the person responsible for ensuring that the work is undertaken in
accordance with the Rail Transport Operator’s operating and safety requirements.
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“Rail Corridor” means the area from fence line to fence line or 15 m from the outermost rail when no
fence line exists.

“Track Occupation” means undertaking work within the Rail Corridor in accordance with the
requirements of this Contract while passenger rail services are suspended, modified or restricted.

“Unplanned Disruption” means any disruption to scheduled train / tram operations, outside of any
Defined Closure Period, caused by an act or omission of the Contractor, excluding any disruption caused
by an act or omission of the Principal or its employees or agents.

For the purpose of this Part:

“Contractor’s Personnel” includes the Contractor’s personnel, subcontractors, consultants and agents.

“Code of Practice” means the Code of Practice for the Defined Interstate Rail Network and addendums,
available from www.arou.gov.au.

2. RAIL COMMISSIONER

.1 The Rail Commissioner is accredited pursuant to the Rail Safety National Law (South Australia) Act as a
Rail Transport Operator to operate Rolling Stock and manage Rail Infrastructure.

.2 DPTI Rail Operations is responsible for the ongoing “day to day” management and operation of the
AMPRN and Rolling Stock on behalf of the Rail Commissioner. The Contractor must not act upon any
request from DPTI Rail Operations without first obtaining the written authority from an authorised
representative of the Principal.

.3 Unless specified otherwise, the Contractor is responsible for all liaison, planning and management associated
with access to the AMPRN network. Separate payment will not be made for the costs associated with
compliance with the requirements of this Part.

3. ACCESS TO THE AMPRN

General

.1  The Contractor must submit an AMPRN Access Application to the Rail Commissioner to access or
undertake any work:

(@) within the Rail Corridor or requiring a Track Occupation;
(b) on any equipment that is associated with the AMPRN; and
(c) in, or on, any building that is associated with the AMPRN.

.2 The AMPRN Access Manual and Access Application form is available at
http://www.dpti.sa.gov.au/contractor_documents/public_transport_technical_information

Submission Times for AMPRN Access Applications

.3 Subject to compliance with all other requirements specified in this Contract, the Access Application must
be submitted no later than the submission time specified in Table 3.3 before the date of Track Occupation.
Subject to all information reasonably necessary to assess the Access Application being provided, the Rail
Commissioner will respond within the timeframe specified in Table 3.3.

Table 3.3

Minimum Submission Times for AMPRN Access Applications
Operational Restriction due to Work Submission time Response within
Track Occupation necessitating the cancellation of | 26 weeks 4 weeks
train services on an ordinary business day:
Track Occupation necessitating the cancellation of | 16 weeks 4 weeks
train services on a Saturday, Sunday and/or
Public Holiday:
Timetable change required, but no cancellation of | g \eeks 2 weeks

any service(s), including closure of a line(s) where
there are multiple lines:

Closure of a level crossing to road and/or 8 weeks 2 weeks
pedestrian traffic:

Track Occupation where train operations are likely | 4 weeks 1 week
to be delayed for over 5 minutes (necessitating the
production of an altered timetable):
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Table 3.3
Minimum Submission Times for AMPRN Access Applications

Track Occupation where train operations may be 4 weeks 1 week
delayed for up to 5 minutes and there is a low
likelihood of that delay occurring:

No effect on train operations (outside of Danger 2 weeks 1 week
Zone):

AMPRN Access Applications submitted with less than the required minimum submission time will only be
considered by the Rail Commissioner in exceptional circumstances, such as an emergency.

Information to be Included in the AMPRN Access Application

5

.8

In addition to the information to the information required in the AMPRN Application Form, if the access is
for a Track Occupation, the following information must also be included in the application:

(@) adetailed Track Occupation Program;

(b) a robust contingency plan prepared for instances of unplanned service disruption, including
procedures to track and monitor progress throughout a possession and a clear chain of command for
decision making regarding any contingency measures; and

(c) a nominated representative available at all times, who must have the authority to implement
contingency measures as appropriate to ensure the handback of the Track Occupation at the agreed
time.

If the work involves the operation of a track vehicle and/or work train, the following information must also
be included in the AMPRN Access Application:

(@ commencement location;
(b) stabling location; and

(c) operating conditions.

If the work affects track geometry, track support system, rail and/or signalling system, test train details
must be attached to the AMPRN Access Application unless previous agreement has been reached with
the Rail Commissioner. If such an agreement has been reached details of the agreement shall be attached
to the application.

The Rail Commissioner may request further information.

Notification of Unplanned Disruption

4.

General

.9

In the event of the Contractor becoming aware that it may cause any Unplanned Disruption, the Contractor
must notify the Principal and DPTI Rail Operations immediately.

PROTECTION OFFICERS

1

Unless specified otherwise, Protection Officer(s) must be on the Site when the Contractor is working within
the Rail Corridor. A Protection Officer may protect multiple work groups, but only when those groups are
within 200 m of each other. Note that where Rail Infrastructure owned or operated by an External Rail
Transport Operator is within or adjacent to the Site, the Contractor must contact the External Rail
Transport Operator to arrange track protection (refer Part CH80).

The Protection Officer(s) responsibilities include:

contact train / tram control regarding authority to place equipment on track, to work and, if applicable, to
stable any machines/equipment;

(&) undertaking surveillance to verify that the Rail Commissioner’s rail safety requirements are being met,
including the appropriate use of high visibility clothing;

(b) erect and relocate appropriate speed restriction boards;

(c) erect any emergency warning signals and/or equipment if equipment is not removed from the track at
the prescribed time; and

(d) liaise with the Contractor (including providing regular briefings) regarding Rolling Stock movements
and any localised risks associated with work for that shift.
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5

The Contractor must ensure that:

(@) all persons (including employees, agents, consultants, and subcontractors) on the Site attend an
induction conducted by the Protection Officer; and

(b) when there is a change to work site conditions necessitating a new or revised trackside site induction,
such inductions are undertaken by the Protection Officer prior to the change occurring.

The Contractor must comply with any reasonable direction of a Protection Officer in regard to safety.

Qualifications and Experience of Protection Officers

.6

At a minimum, Protection Officers must:
(@) be qualified in the Code of Practice for the Defined interstate Rail Network (NCoP);

(b) have a demonstrated history of protecting rail construction sites in a live operating railway
environment; and

(c) have attended training for working on the AMPRN to cover differences between the NCoP and the
AMPRN Rules and Procedures, Volume 4: “Work on Track Rules and Procedures”.

Protection Officers Supplied by DPTI

7

.10

Subject to compliance with the requirements of this Clause, DPTI Rail Operations may supply Protection
Officers to the Contractor, but is under no obligation to do so. The Contractor acknowledges that DPTI
Rail Operations may have insufficient Protection Officers available.

The Contractor may forward a request to the Rail Operations Network Access Manager using the “Work
Application — Rail Corridor” (available

http://www.dpti.sa.gov.au/contractor documents/public_transport_technical information) and also provide
a copy of the request to the Principal. The Contractor must provide 4 weeks prior notice of the need for
Protection Officer(s), unless specified otherwise.

Where outside temperatures (provided by the Bureau of Meteorology) exceed 34°C then normally, unless
work is being carried out in a protected location (with shade etc.), or is of an emergency nature,
unscheduled breaks must be arranged as follows for the Protection Officer(s):

(@) 5 minutes in any hour where the temperature exceeds 34°C.

(b) 30 minutes in any hour where the temperature exceeds 36°C.

Unless specified otherwise, the Protection Officer will supply and erect all necessary train / tram control
devices for the AMPRN. Prior to work commencing, the Contractor is responsible for making all necessary
arrangements with DPTI Rail Operations to ensure that the appropriate train / tram control devices have
been installed and the appropriate notifications have been undertaken.

Payment for Protection Officers

5.

.11 Except where specified otherwise, all costs associated with the provision of Protection Officers shall be

borne by the Contractor.

WORKING WITHIN THE RAIL CORRIDOR

General

1

The Contractor must not:

(@) erect any scaffolding, plant or structure that will obscure any signals or signage at any time on an
operating railway or encroach on the minimum clearance shown on Drawing No. 301-A2-86-2239
“Train System — minimum structure outline — allowable infringements” available at
http://www.dpti.sa.gov.au/contractor documents/public_transport technical_information;

(b) place anything that cannot be readily removed before the passage of any Rolling Stock within 3.0 m
of the nearest rail and 1.5 m from the nearest aerial;

(c) allow any movable equipment to remain within 3 m of the nearest rail of the Railway during the
passage of any Rolling Stock;

(d) display lights, flags or other signs in a manner that may interfere with the safe operation of Rolling
Stock;

(e) damage any signalling, communication cables and control equipment that may be present above or
below ground at the site, or

() permit its construction activities to affect the stability or alignment of the rail tracks.
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Warning Systems

2

The Contractor must ensure that the Contractor's Personnel are familiar with warning systems in use by
DPTI Rail Operations and the action to be taken in the event that such warning systems (e.g. airhorn) are
operated.

Where required by the Principal, the Contractor must establish a Site specific warning system, in
consultation with DPTI Rail Operations.

Safety Clothing

A4

The Contractor’'s Personnel and any visitors must wear appropriate Personal Protective Equipment and
high visibility safety clothing while in the Rail Corridor. Red, yellow or green clothing (including hats or
safety hats) or objects must not be brought into the Rail Corridor under any circumstances. The Contractor
must ensure that all high visibility safety clothing is in good order.

High visibility safety clothing must comply with the following requirements:
Standard: AS 4602.1 Class D/N.

Retroreflective strips: Silver retroreflective strips complying with AS 1906.4 applied in accordance with the
configuration shown in Figure 1(b) of AS 4602. A cross configuration of
retroreflective strips is not permitted.

Colour: Special Purpose Orange.

Wording: The Contractor may print their company name and / or logo on the front and/or back
of the vest. The placement of the lettering must not interfere with the retroreflective
strips and not obscure more than 20% of the projected area of the garment when
viewed any angle.

Control of Access

.6

The Contractor must provide any necessary security and access control measures, including provision of
security guards where appropriate, to ensure the protection of the Works and any associated
infrastructure, plant and equipment, and the safety of persons.

Where it is necessary to dismantle a permanent fence to gain entry to the site, the Contractor must
maintain the opening as may be necessary to ensure the security of the Site, including when the Site is
unattended. On completion of the Works, the permanent fencing must be restored to the same condition
as existed immediately prior to the commencement of the work, unless specified otherwise.

Unless specified otherwise, the Contractor must maintain public access through pedestrian crossing
points.

Crossing of Railway Tracks

.9

The Contractor must implement any measures necessary to ensure that vehicles and the Contractor’s
Personnel and can safety cross railway tracks. The Contractor must comply with any reasonable
requirement of the Rail Transport Operator and the Protection Officer regarding the crossings, which may
include constructing temporary crossings, erecting temporary fencing and restricting the locations where
crossing can take place.

Inspection of Railway Infrastructure

.10

If requested by the Principal, the Contractor must undertake an initial condition survey with the Principal
and DPTI Rail Operations of existing Rail Infrastructure within the Site. The extent of assets and the area
shall be agreed between the Contractor and DPTI Rail Operations. The Contractor must forward a copy of
this agreement to the Principal.

.11 The Contractor must forward copies of the initial condition survey to the Principal and Rail Operations

Section within three weeks of the survey occurring and prior to any works commencing on Site.

.12 Within one week of Practical Completion, the Contractor must undertake a final condition survey of the

Railway Infrastructure with the Principal and DPTI Rail Operations. The Contractor must forward copies of
the condition surveys to the Principal and DPTI Rail Operations within three weeks of the survey occurring.

Locating of the Rail Commissioner’s Utility Services

.13

In addition to the requirements of Part CH40 “Utility Services”, the Contractor must make all necessary
arrangements with DPTI Rail Operations for the identification of all Utility Services within the Rail Corridor
that potentially may be affected by the work. The Contractor is deemed to be aware of the Rail
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Commissioner’'s Work Instruction WI-IS-011 “Locating of Cable Services” and WI-IS-008 “Paint Coding in
Track”.
Lighting
.14 The Contractor must provide sufficient lighting for any night work associated with the Works. The

Contractor must ensure that any lighting provided does not conflict with any railway signals or lights, or
interfere with the safe operation of Rolling Stock.

High Voltage Energised Zones

.15 Prior to any work within an existing HV energised zone or prior to energisation of a further zone, the
Contractor’s Personnel must be trained in, and adhere to, the Rail Commissioner’s Safety Management
System (including its procedures and the Electrical Network Safety Rules). The Principal will provide
training in these systems.

.16 For electrified railways, Construction work requiring “de-energised line conditions” must not proceed
unless the aerial network has been de-energised and an appropriate approval to work has been issued by
DPTI Rail Operations. The Contractor must not make any connection to the existing aerial system without
prior approval of the Principal.

.17 Provision of the approval shall constitute a HOLD POINT.
Site Condition

.18 The Contractor must keep disturbance of the Site to a minimum, contain all activities within the Site and
must not intrude onto neighbouring properties.

.19 The Contractor must continuously maintain the working area, including means of access and egress, in a
clean and tidy condition. Rubbish and surplus / scrap material must be regularly removed in accordance
with the environmental management requirements. The Site must be restored to the same condition as
existed immediately prior to the commencement of the work, unless specified otherwise.

Protection of Existing Infrastructure

.20 The Contractor must take all reasonable measures to prevent damage to Rail Infrastructure, including any
electrical / communications cables and control equipment that may be present above or below ground.

.21 In the event that the Contractor damages any Railway Infrastructure, the Contractor must immediately

advise the Principal and the Protection Officer and comply with any reasonable instructions from DPTI Rail
Operations with respect to undertaking any repairs deemed necessary.

6. OPERATION OF ROLLING STOCK FOR CONSTRUCTION PURPOSES

.1 This clause applies if the Contractor requires access to the AMPRN for the movement of work trains, rail
maintenance vehicles or other forms of Rolling Stock.

.2 The Contractor must:
(&) comply with the Rail Commissioner’s operational rules and track access requirements;

(b) develop and implement a methodology to gain appropriate track detection during the movement of
Rolling Stock, track machines and road-rail vehicles on the AMPRN;

(c) provide a vigilance system for the movement of Rolling Stock, track machines and road-rail vehicles
on the AMPRN; and

(d) ensure that all Rolling Stock, track machines and road-rail vehicles on the AMPRN are appropriately
maintained and must develop a methodology for dealing with emergency breakdowns while
undertaking movements on the AMPRN.

.3 Access windows are provided at the absolute discretion of DPTI Rail Operations.

.4 All operators must be suitably accredited in accordance with the Rail Commissioner’s requirements and all
Rolling Stock must be inspected and certified as fit for purpose by an appropriate third party.

7. DISRUPTION TO SERVICES

.1  The Contractor acknowledges and agrees that the Principal:

(@) is accountable for the expenditure of public money for the operation of public assets and public
transport services (including train / tram services); and

DPTI



Edition: May 2015 Part CH70 Track Access AMPRN

(b) will suffer direct loss in the event of disruptions to the train / tram service resulting from Unplanned
Disruption.

If the Contractor’s work under the Contract causes Unplanned Disruption and liquidated damages are
included in the Contract Specific Requirements, the Contractor will be liable to pay the Principal
liguidated damages at the rate stated for the period of Unplanned Disruption.

If the Contractor’s work under the Contract causes Unplanned Disruption and liquidated damages are not
included in the Contract Specific Requirements, the Principal may claim general damages for the period
of Unplanned Disruption.

The Contractor acknowledges and agrees that any liquidated damages payable under this clause are a
genuine pre-estimate of the normal losses incurred by the Principal as a result of the disruption and not a
penalty. The Contractor’s obligations under this clause continue until the expiry of the Defects Liability
Period.

This clause does not affect the liability of the Contractor to the Principal to pay liquidated damages
pursuant to the General Conditions of Contract in the event that the Contractor does not achieve the
specified time requirements.

8. PRINCIPAL’S COSTS INCURRED AFTER COMPLETION

.1  Prior to the Contractual Completion Date, the Principal will provide (at the Principal’s cost) the following
resources to the extent reasonably required by the Contractor to perform its obligations under the
Contract:

(a) track inspectors;

(b) signal and electrical fitters;

(c) environmental and safety auditors;
(d) project managers; and

(e) other employees of the Principal.

.2 If any of the resources described in this Clause are necessarily provided after the Contractual Completion
Date because of an omission or defect in the work under the Contract, the Contractor shall be indebted to
the Principal for the costs incurred by the Principal in connection with the provision of the resources at the
following rates:

Track inspectors, signal and electrical fitters, $550 per person for each four hours or part
environmental and safety auditors and other daily ~ thereof.

paid employees of the Principal:

Members of the Principal’s project management $165 per hour (or part thereof) in addition to a
team: daily administration cost of $220.

.3 Any money due to the Principal from the Contractor pursuant to this clause may be deducted from monies
due to the Contractor under this Contract. The Contractor acknowledges that the rates referred to in this
clause are a genuine pre-estimate of the Principal’s loss and are not a penalty.

9. HOLD POINTS

.1 The following is a summary of Hold Points referenced in this Part:

ClhAEllJ:SE HOLD POINT RESPONSE TIME
5.17 Approval for De-energised Line work 2 working days
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