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1. GENERAL 

.1 This Part specifies the requirements for preparing the Detailed Design. It provides guidance where 
Detailed Design forms part of a consultancy agreement and is not applicable in the instance of a Design 
and Construct Contract. It is to be used in conjunction with the DPTI Special Conditions of Contract and 
AS 4122. If Reference / Concept Designs are to be undertaken, Part P80 Reference Design also applies. 

.2 "Detailed Design" means a design of the Preferred Concept / Reference Design which is:  
(a) sufficiently detailed for use in construction without further information; and 

(b) is suitable for inclusion in a Request for Tender for constriction of the works. 

.3 The following documents are referenced in this Part: 
(a) AS4122 General Conditions of Contract 

(b) P80 Reference Design 

2. REFERENCES 

.1 The design of the Works shall: 
 

(a) comply with the requirements specified in the DPTI: Road Design Standards and Guidelines 
(available via internet http://www.dpti.sa.gov.au/standards); and  

(b) enable construction to take place using Master Specification Divisions R “Roadworks”, CC 
“Concrete, S “Structures” and L “Landscaping” as appropriate to the Works, available from 
http://www.dpti.sa.gov.au/contractor_documents/specifications 

.2 Unless the prior written approval of the Principal has been given, the following shall apply to the 
interpretation of standards, guidelines and codes: 
 

(a) where "Desirable" and "Absolute" design limits are provided for, the Desirable shall apply, unless 
the "Desirable" design limit cannot be achieved within the constraints specified for this Study; and 

(b) where an item, approach or option is expressed in terms such as "should", "may be", 
"recommended", "suggested", "desirable" or "advisable", the item, approach or option referred to 
shall be deemed to be a mandatory requirement. 

3. DESIGN PROCESS 

General 

.1 The Reference / Concept Design and the Project Design Brief shall be used in the design development 
process to prepare the Detailed Design.  The Contractor shall assess and verify that the Concept Design 
and the Project Design Brief are appropriate during the course of preparing the design. At a minimum, the 
activities specified in this clause shall be undertaken by the Contractor during the design process. 

.2 The Detailed Design shall be prepared to a standard and level of detail such that the works can be 
constructed from the Design Documents without the need for further clarification or amendment. 

Review of Survey 

.3 The Contractor shall review survey provided by the Principal and advise the Principal of any additional 
survey that needs to be provided. 

Cost Estimates 

.4 The Principal may prepare and / or update project cost estimates. The Contractor is required to provide 
information in a suitable format for this purpose and liaise with the estimates if necessary.  

Commented [D1]: Part D14 “Proof Engineering” and / or Part 
D13 “Road Safety Audits” may be required 

http://www.dpti.sa.gov.au/standards
http://www.dpti.sa.gov.au/contractor_documents/specifications
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Integration with Current Consultancies 

.5 The design activities may require significant integration with activities by carried out by other Contractors 
(eg planning, environmental, stakeholder consultation) on behalf of the Principal. The Contractor must 
attend regular meetings with the Principal, other Contractors and stakeholders. 

Stakeholder Consultation 

.6 The Contractor shall assist the Principal’s project team in consultation with relevant key stakeholders 
including local councils and authorities to address traffic management and permanent works on the local 
road network;  

.7 The Contractor shall attend site visits, during the design with officers from DPTI as specified by the 
Principal. One of which may be at the completion of the preliminary design, to verify the design against the 
existing on site conditions. The Contractor’s design manager and the principal designers in relation to the 
location to be inspected shall be present at the site visits; and 

.8 The Contractor shall attend regular scheduled design and stakeholder meetings for the duration of the 
contract, one of which will be held on site and other meetings as and when required at the location 
specified by the Principal with suitable prior notice. The Design Manager and the principal designers in 
relation to the area to be inspected shall be present at the meetings. The Contractor shall provide at the 
meetings hard copy drawings indicating progress to date and those necessary for points of discussion. 

.9 The Contractor shall make adequate allowance for consultation with local government agencies, the 
Principal’s project team, the utility authorities and groups such as other government agencies, community 
representatives, landholders, residents, councils and special interest groups. The Contractor shall ensure 
a representative of the Principal’s project team is invited to any meetings or Community Involvement 
processes that involves stakeholders and groups such as other government agencies, community 
representatives, landholders, residents, councils and special interest groups.  

.10 The Contractor shall take records of any meetings and forwarded a copy to the Principal’s community 
consultation team within 5 days of the meeting. 

Land Acquisition 

.11 The Contractor shall determine as early as possible in the design process any land requirements needed 
for the project and supply to the Principal a supplementary drawing detailing these requirements, in 
accordance with DPTI Standards and Guidelines DPTI Standards and Guidelines DP100 - Land 
Acquisition Sketches so as to facilitate the acquisition process. 

Drainage Cost Sharing 

.12 The Contractor shall prepare a plan showing drainage works that will involve Departmental cost-sharing 
with Council, in accordance with DPTI Standards and Guidelines DD302. 

Road Lighting 

.13 The Contractor is responsible for: 
 

(a) determining the location of underground and overhead services (if these have not been provided 
by the Principal); 

(b) liaising SA Power Networks and the Office of the Technical Regulator (OTR) as required; 

(c) determining the power supply points and reticulation in conjunction with SA Power Networks and 
obtaining its written confirmation of the availability of the supply point;  

(d) where the Contractor proposes to use SA Power Networks infrastructure to support lighting, 
obtaining a “Bracket Check” to verify that the height and outreach are acceptable to SA Power 
Networks;  

(e) where the Contractor proposes to use clearances to overhead / underground electrical cables 
which are less than the recommended clearances, the Contractor must obtain the written approval 
of the OTR; and 

(f) obtaining any other approval necessary for the electrical installation.  

Utility Services 

.14 The extent of service relocation will be dependent on the Final Design. Existing known service locations 
are included in the survey supplied by the Principal. If necessary, the design shall optimise service utility 
relocations and maintain the existing services as much as possible. 

.15 The Contractor shall identify where underground services need to be accurately located over and above 
those provided as part of the survey data supplied by the Principal, e.g. where services could conflict with 
drainage or excavation for pavement. 
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.16 The Contractor shall supply to the Principal a working drawing showing where location of services by 
uncovering is required. The Principal will arrange for the uncovering and surveying of those services, 
coordinate the design information to be provided by the service authorities and supply this surveyed 
information to the Contractor. 

.17 The Contractor shall review and coordinate the integration of these service authority designs from a spatial 
perspective. This will also include regular meetings with the service authorities and the Principal. 

.18 The Contractor shall prepare a consolidated set of drawings that includes all new service utility locations, 
as proposed and provided by the utility companies and the Principal.  

Pavement 

.19 The Principal is undertaking geotechnical investigation and preparing the detailed pavement design (i.e. 
where reconstruction, reshaping, overlay, plane out and reinstatement is required) and will supply any 
specification information. The Contractor must liaise with the Principal regarding the integration of this 
work and document the design on drawings.  

Structural 

.20 The Principal will undertake the structural design of works associated with the Dry Creek Bridges, Little 
Para and Helps Road Drain, which includes strengthening of parapet and guardrails on these bridges. 
Detailed design and specification information will be provided to the Contractor for information. 

.21 The Contractor is required to show extensions to the guardrails as part of the design and ensure that the 
structural design is integrated with any road or miscellaneous works in the vicinity of the bridges. 

.22 Where determine by the Contractor in discussion with the Principal, the Principal will undertake design of 
overhead gantry signs. The contractor shall supply the Principal design information necessary to 
undertake these designs and incorporate these drawings in their final design. 

Traffic Impact Statement 

.23 The Final Design shall include a Traffic Impact Statement (one page) to accompany the standard DPTI 
TSA27 form used to approve the installation of Traffic Control Devices. 

Vegetation Survey  

.24 The Contractor shall undertake a vegetation survey and a tree condition report. The information provided 
in the survey and the report shall be used to assess the impacts from the detailled design, to be document 
n the design drawings/report and be used by the Contractor to obtain all necessary approvals. 

4. SAFETY IN DESIGN  

.1 The Contractor acknowledges the importance that the Principal places on safety during the construction, 
operation and maintenance of the Works. The Contractor shall ensure that safety principles are considered 
throughout the design process and its design procedures must have due regard for the requirements of:  
 

(a) Australian Safety and Compensation Council (ASCC): Guidance on the Principles of Safe Design 
for Work; available from http://www.safeworkaustralia.gov.au; and 

(b) Consult Australia: Safety in Design Pocket Guide; available from 
http://www.consultaustralia.com.au. 

.2 In addition to the above requirements, the Contractor’s design shall ensure a safe work environment for 
maintenance personal accessing or operating the completed infrastructure.  

.3 The Contractor shall liaise and consult with the Principal with regard to risks to health and safety arising 
from the design during the construction of the infrastructure, pursuant to Section 294 “Person who 
commissions work must consult with designer” of the Work Health and Safety Regulations 2012 (SA); and 

.4 The Contractor shall provide a written safety report to the Principal that specifies the hazards relating to 
the design of the infrastructure pursuant to Section 295 “Designer must give safety report to person who 
commissions design” of the Work Health and Safety Regulations. 

.5 A draft safety report shall be provided at the times specified in the Design Program and / or when 
requested by the Principal. 

5. HOLD POINTS 

.1 There are no hold points referenced in this Part. 
_________ 

http://www.safeworkaustralia.gov.au/

